



Littlefield Dam Removal & Little Androscoggin Watershed
 Improvements
 Bid# 2025-019
 3/5/2025

	VHB 500 Southborough Dr., Suite 105B South Portland, ME 04106 Garrison Beck (207) 713-7773 Robert Blunt	Verdantas 106 Lafayette St., Unit 1C Yarmouth, ME 04096 Dan Granda (860) 740-5439 Kerry Tull (207) 606-1043 Jeff King (860) 740-5426	SWCA 8 Science Park Rd., 2nd Floor Scarborough, ME 04074 Susie Salois (207) 292-2614 Michael Lychwala (207) 405-8885	Inter-Fluve 181 Main St., Second Floor P.O. Box 236 Damriscotta, ME 04543 Keith Kantack (603) 986-2057 Michael P. Burke (541) 490-9169
Tasks Assigned				
Task #1 Data Collection, Evaluation, and Baseline Conditions Plan	\$65,990	\$130,200	\$88,383.54	\$33,251.00
Task #2 Prepare Permit-Level Engineering Plans	\$141,760	\$87,900	\$92,393.06	\$72,523
Task #3 Permitting	\$82,780	\$120,600	\$133,762.88	\$51,299
Task #4 Develop Final Engineering Design Plans, Specifications, Bid Documents and Cost Estimate	\$120,680	\$98,300	\$80,628.40	\$42,056
Task #5 Other Studies (Optional)	\$12,680	N/A	\$8,351.24	N/A
Task #6 Perform Construction Pre-Bid Services	\$22,400	\$18,000	\$15,846.86	\$6,969
Task #7 Construction Oversight Services	\$96,000	\$68,000	\$79,754.96	\$43,605
Task #8 Monitoring Data	\$32,920	\$30,600	\$50,207.59	\$7,071
Additional Expenses	\$2,500			
Total	\$577,710	\$553,600	\$549,328.53	\$256,774
Bid Proposal Form Included	Yes	Yes	Yes	Yes
Notarized	Yes	Yes	Yes	Yes
All Bidding Documents Included	Yes	Yes	Yes	Yes
Acknowledgment of Addenda	Yes	Yes	Yes	Yes